INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	**IN-KA29572435497750M**
Certificate Issued Date	:	24-Feb-2014 04:32 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ SHESHDRIPURAM/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0815991296885859M
Purchased by	:	K R I D L
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EE RI RR NAGAR BBMP
Second Party	:	K R I D L
Stamp Duty Paid By	:	K R I D L
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For Shri Mathaji Vividoddesha Souharda Sahakari Niyamitha Seshadripuram Bangalore

Authorised Signatories

Please write or type below this line

BRUHAT BANGALORE MAHANAGARA PALIKE

Estimate Cost Rs.200.00 Lakhs,

Agreement No: EE/RI/RRN/AGMT/ 26 /14-15 Dated: 30.09.2014

This agreement, made the 30th day of September 2014 between the **Executive Engineer (Road Infrastructure - Rajarajeshwarinagar Division)**, BBMP,4th Floor, Annexe Bldg-3, BBMP HO, NR Square, Bangalore-560002 (hereinafter called

Executive Engineer-3
KRIDL, BBMP, Bangalore

Contractor

Executive Engineer (RI-RRN)

30/9/2014

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

"the Employer") of the one part and **Technical Manager-3, Karnataka Rural Infrastructure Development Limited (KRIDL),** #169/4, 4th main road, Prashantnagar, Bangalore - 79(Hereinafter called "the Contractor") of the other part.

Whereas the Employer is desirous that the Contractor execute **"Improvement to footpath and asphalting to 3rd cross, 8th, 9th and 10th main in Judicial layout, Allalasandra of Yelahanka zone in ward no.04"** hereinafter called ("the Works") and the contractor has accepted for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs.200.00 Lakhs** (**Rupees Two Hundred Lakhs Only**/-)

THIS DEED WITNESSETH AS FOLLOWS

1. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
   b. Estimate is prepared by BBMP based on CSR 2013-14 of Bangalore Circle and administratively and technically sanctioned by BBMP.
2. The work shall be completed within 6 months from the date of issue of notice to proceed with the work
3. a. Defect liability period shall be 36 months from the date of satisfactory completion of the work.
4. a. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation/National Highway/PRED/KUWS&DB.
   b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.
   c. Star rates are applicable as per GO No.FD3PCL2008 Bangalore, Dt: 21/112008
5. The BBMP shall prepare bills as per the execution by M/s. KRIDL after scrutiny and certified by the Project Management Consultants appointed by BBMP which will be cleared within a reasonable time.
6. Any variation in quantities, specifications and extra items shall be got approved from BBMP during the course of execution of work.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL, the matter shall be referred to The Commissioner, BBMP, whose decision is final and binding.

Executive Engineer-3
KRIDL, BBMP, Bangalore

Contractor

Executive Engineer (RI-RRN)

The following documents shall be deemed to form and be read and construed as part of this Agreement, viz

i) Works Committee resolution no. ಬೃ.ಸಾ.ಕಾ.ಸ್ಥಾ.ಸ:/117/2013-14, Dt: -22-02-2014

ii) Conditions of contract (including Special Conditions of Contract) as per KW-4

iii) Specifications;

iv) Drawings;

v) Bill of Quantities;

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Technical Manager -3
KRIDL

KRIDL, BBMP, Bangalore

Executive Engineer
Road Infrastructure
Rajarajeshwarinagar division

30/9/2014

Witness:-

1.

2.

Contractor

Executive Engineer (RI-RRN)